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SECTION 641
MOBILIZATION

641.01.  DESCRIPTION.
This work shall consist of the performance of construction preparatory operations, including the
movement of personnel and equipment to the project site and for the establishment of the Contractor’s
offices, buildings, and other facilities necessary to begin work on a substantial phase of the Contract.
The Engineer’s field office and laboratory is a separate pay item and is not included in this work.

641.05.  METHOD OF MEASUREMENT.
Measurement for mobilization  will be made on a lump sum basis.

641.06.  BASIS OF PAYMENT.
Mobilization, measured as provided above, will be paid for at the contract price as follows:

MOBILIZATION ......................................................................................... LUMP SUM

Such payment shall be full compensation for performing the work specified and the furnishing of all
materials, labor, tools, equipment, and incidentals necessary to mobilize and subsequently demobilize
the construction preparatory operations.

Payment for this item will be made in two installments unless the first estimate submitted is also the
final estimate, in which case the total lump sum bid will be paid. The first payment of 50 percent of the
lump sum Contract price— up to and including the amount defined in Table A below as the maximum
amount payable for mobilization item— will be made on the first estimate following partial mobilization
and the initiation of construction work.

The second and final payment will be made on the next estimate following the completion of
substantial mobilization. The determination of when an estimate is due shall be in accordance with
Subsection 109.06 of the Standard Specifications. Mobilization will not be considered in this
determination. The completion of the erection of materials processing plants, if any, will not be required
as a condition to the release of the final payment.

The lump sum price paid for mobilization shall be subject to the following limitations:

TABLE  A
TOTAL ORIGINAL

CONTRACT AMOUNT MAXIMUM AMOUNT PAYABLE
INCLUDING MOBILIZATION** FOR MOBILIZATION ITEM*

More Than To and Including
0 $100,000 10% of total contract amount

100,000 500,000 $10,000 plus        4 percent of
(total contract minus $100,000)

500,000 more $26,000 plus        3 percent of
(total contract minus $500,000)
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* In the event the lump sum bid for mobilization exceeds the amount stated herein, the
difference (remainder) will not be paid until the project is complete in accordance with
Subsection 105.17.a.
No additional payment will be made for demobilization and remobilization due to
shutdowns, suspensions of the work, or for other mobilization activities.

** On all tied projects, the total original contract amount including mobilization established
in Table A will be the sum of the original contract amounts of the separate tied projects.

SECTION 642
CONTRACTOR CONSTRUCTION STAKING

642.01.  DESCRIPTION.
When specified in the Contract, this work shall consist of furnishing, placing, and maintaining
construction layout stakes necessary for the proper prosecution and inspection of the work under the
contract in accordance with these Specifications.

642.04.  CONSTRUCTION METHODS.
Unless specified elsewhere, the Department of Transportation will be responsible for measurement of
volumes of pay quantities and survey control of permanent facilities. The Contractor shall be responsible
for staking line and grade of all construction features.

(a) Department Responsibilities. The Department will locate and reference the centerline of
permanent construction, stake the right-of-way lines, identify and verify bench marks, and
take original and final cross sections for the  roadway, borrow pits, channels, and all other
earthwork construction features. The Engineer will set stakes to mark centerline/control line
and establish bench marks for bridges and special structures as needed. When the centerline
of survey and the construction reference line are not the same, the Engineer will set major
control points on target and at the beginning and ending of curves on the construction reference
line.

(b) Contractor Responsibilities. Exercise care in the preservation of stakes and bench marks
and have them reset when they are damaged, lost, displaced, or removed. Use competent
personnel and suitable equipment for the layout work required. Do not engage the services of
any person or persons in the employment of the Department or use Department-owned equipment
for the performance of any work covered by this item.

Set all additional stakes needed, such as offset stakes, reference point stakes, slope stakes,
pavement, curb line and grade stakes, stakes for bridges, sewers, roadway drainage, pipe
underdrains, paved gutter, fence, culverts, or other structures— and any other horizontal or
vertical controls necessary to secure a correct layout of the work. Stake centerline/control line
of temporary features, such as shoo-fly detours. When earthwork quantities are specified to be
measured by photogrammetry methods, clear and grub the entire project prior to the taking of
the original photos or beginning the excavation work. Make stakes for line and grade adequate
to maintain the specified tolerances for  the operation being performed. Mark the station
number and the distance from the centerline of construction on all grade stakes.

CONTRACTOR CONSTRUCTION STAKING 642.04




